

AI VISIBILITY FOUNDATION PROPOSAL

The Grove Dental

AI Visibility Foundation Implementation Proposal

Making The Grove Dental easier for AI systems to understand, verify and reference.

AUDIT SCORE 42/100	WEBSITE thegrovedental.co m.au	LOCATION Rouse Hill, NSW	PACKAGE 7 business days
--	--	--	---

Prepared by GetCitedGEO
Prepared for The Grove Dental
Date: 21 May 2026

Executive Summary

The Grove Dental already has meaningful real-world credibility: 650+ Google reviews, back-to-back Australian Achiever Awards, QIP accreditation, established practitioner authority and a broad range of dental services including implants, Invisalign, cosmetic dentistry, general dentistry and emergency dentistry.

The audit found that the main issue is not a lack of credibility. The issue is that the website is not presenting that credibility in a clean enough AI-readable structure.

The authority already exists. The opportunity is to surface and structure it.

The first phase should focus on creating the foundation assets AI systems rely on to understand, verify and reference the practice: schema, llms.txt, metadata, FAQ/citability content, practitioner authority structure, trust signal placement and developer handoff instructions.

Audit Findings

The audit scored The Grove Dental at **42/100** overall. That is a poor GEO score, but it is also a fixable problem because the weakest areas are foundation-level structure rather than reputation.

- Zero schema markup detected across 71 pages, meaning AI systems are not being clearly told what the practice is, where it operates, who its practitioners are or which trust signals support it.
- No llms.txt file was found, so AI systems do not receive a clear briefing note about the practice, its services, locations, team or priority pages.
- Yoast appears not to be outputting properly into the HTML head, affecting meta descriptions, Open Graph tags, canonical URLs and schema output.
- Content is attributed generically to "tgd" instead of named practitioners, weakening practitioner authority and content responsibility signals.
- The FAQ page contains useful questions but is not marked up with FAQPage schema.
- No Person schema was detected for the practitioner team, despite strong credentials including a Specialist Oral Surgeon, PhD researcher and university affiliation signals.
- Treatment content would be more AI-readable with direct-answer blocks, clinical citation anchors and clearer practitioner attribution.

Together, these issues mean AI systems currently have to infer too much about the practice, its services, its people and its trust signals.

Objective

The objective is to create an implementation-ready AI-readable foundation package for The Grove Dental.

The package will give The Grove Dental or its website person the files, copy, schema structure, metadata and handoff instructions needed to make the website clearer for AI systems.

This is not a full website rebuild, ongoing SEO retainer, PR campaign or guarantee of AI recommendations. It is a foundation package designed to reduce ambiguity and make the existing practice authority easier for AI systems to understand, verify and reference.

Implementation Scope

The package separates what GetCitedGEO creates from what The Grove Dental or its website person applies.

GetCitedGEO creates	The Grove Dental or web person applies
AI-ready business profile	Upload llms.txt to the website root
llms.txt file	Insert schema or JSON-LD into the correct pages
Dentist, LocalBusiness and Organization schema package	Update metadata in Yoast or the active SEO plugin
FAQPage schema framework for the FAQ page	Add FAQ and direct-answer blocks to priority pages
Person schema recommendations for practitioners	Adjust practitioner attribution and author profiles
Metadata and Open Graph sheet for priority pages	Review and approve treatment-specific wording before publication
FAQ/citability content blocks for key service pages	Address theme-level wp_head or Yoast output issues where required
Practitioner authority structure	Validate that updates are live after implementation
Trust signal placement plan	Handle theme files, hosting, server, plugin conflicts or custom-code changes where needed
Crawler and robots.txt recommendations	

Developer handoff checklist	
Final implementation report	

Important note: the Yoast/wp_head issue may involve the active theme or a plugin conflict. GetCitedGEO will document the issue and provide clear handoff instructions. Theme-file or server-level repair is not included in the base package unless separately agreed.

Deliverables

Every deliverable is designed to be concrete, usable and implementation-ready. The goal is to create assets your website person can apply, not a vague strategy document.

Deliverable	What it includes
AI-Ready Business Profile	A master AI-readable reference profile covering the practice, services, locations, practitioners, awards, QIP accreditation, review signals, contact details and priority pages.
llms.txt File	A ready-to-upload llms.txt file that gives AI systems a clearer briefing note about The Grove Dental, its services, team, location, trust signals and key URLs.
Schema / Structured Data Package	Developer-ready JSON-LD structure for Dentist, LocalBusiness, Organization, FAQPage, Person, Service, MedicalProcedure where appropriate, BreadcrumbList and sameAs recommendations.
Metadata Sheet	A priority-page sheet covering recommended title tags, meta descriptions, Open Graph titles, Open Graph descriptions and implementation notes.
FAQ / Citability Content	Direct-answer FAQ and content blocks for priority pages so AI systems have clearer, self-contained passages to extract and understand.
Practitioner Authority Structure	Recommendations for named practitioner attribution, practitioner bios, Person schema fields, credentials, affiliations and content responsibility signals.
Trust Signal Placement Plan	A plan for where reviews, Australian Achiever Awards, QIP accreditation, practitioner credentials, payment options and health fund signals should appear on the site.
Crawler / Robots.txt Recommendations	Clear recommendations for AI crawler access, sitemap reference and safe robots.txt guidance for GPTBot, OAI-SearchBot, ClaudeBot, PerplexityBot, Google-Extended and Applebot where relevant.
Developer Handoff Checklist	A practical checklist showing the website person what to upload, where each schema block belongs, which metadata to update and what needs validation.

Final Implementation Report	A final report summarising what was created, what should be applied, what is outside scope and what the recommended next phase would be.
------------------------------------	--

Website Handoff Model

This package is designed as an implementation-ready handoff.

GetCitedGEO creates the files, copy, schema structure, metadata, FAQ/citability content and implementation instructions.

The Grove Dental or its website person applies the changes to the website unless separately agreed.

This protects the website from risky edits and ensures any theme, hosting, plugin, custom-code or server-level changes are handled by the person responsible for the website.

Safe CMS or plugin-level assistance can be discussed separately, but risky website changes are not included in this package.

Exclusions

This package does not include:

- Full website rebuild, redesign or migration
- Ongoing SEO retainer or ongoing blog/content production
- Guaranteed AI rankings, AI recommendations, AI citations, traffic, leads, sales or revenue
- Social media management or YouTube/TikTok channel creation
- PR campaign, press outreach, backlinks, Reddit/community work or review management
- Direct editing of theme files, server, hosting, DNS, database or custom-code areas
- Plugin conflict debugging, speed engineering, redirects at scale or analytics setup
- Clinical review of treatment-specific claims or specialist wording

Any high-risk website changes should be completed by The Grove Dental's website person or developer.

Any treatment-specific wording should be reviewed by The Grove Dental before publication.

7-Day Delivery Timeline

The 7-business-day timeline starts once the upfront payment and required business or website information have been received. The timeline refers to delivery of the implementation package, not completion of live website changes.

Day	Focus	Output
Day 1	Setup & Information Confirmation	Confirm priority pages, services, locations, practitioners, awards, accreditations and website implementation path.
Day 2	AI-Ready Profile + llms.txt	Create the master business profile, llms.txt file and upload instructions.
Day 3	Schema Package	Prepare Dentist, LocalBusiness, Organization, FAQPage, Person and service-level schema structure with implementation notes.
Day 4	Metadata Sheet	Write title tags, meta descriptions, Open Graph titles and Open Graph descriptions for priority pages.
Day 5	FAQ / Citability Content	Draft direct-answer FAQ blocks and self-contained service content with client-review notes for treatment-specific wording.
Day 6	Authority & Trust Structure	Map practitioner credentials, reviews, awards, QIP accreditation, health fund and payment trust signals into a clear placement plan.
Day 7	Handoff & Final Report	Compile files, developer handoff checklist, final implementation report and delivery package. Final invoice issued on delivery.

Investment

Total project fee	\$2,500 AUD
Payment structure	\$1,250 upfront + \$1,250 on delivery

The upfront payment opens the project and starts the 7-business-day delivery timeline once required information has been received. The final payment is due on delivery of the implementation package.

Next Step

To proceed, GetCitedGEO will send through the Terms & Scope document and upfront invoice.

Work begins once the upfront payment is received and the required business or website information has been provided.

Payment of the upfront invoice confirms acceptance of the Terms & Scope.

Delivery Definition

Delivery occurs when GetCitedGEO provides the implementation package, files, copy blocks, schema structure, metadata sheet, technical notes and handoff materials.

Delivery does not mean every item is live on the website, the website person has completed the updates, or AI platforms have changed how they reference the practice.